Advertised: February 1, 2021

NCDOT

REQUEST for LETTERS of INTEREST (RFLOI)

CONSTRUCTION MANAGER/GENERAL CONTRACTOR

TITLE: Construction Manager / General Contractor
USING AGENCY: North Carolina Department of Transportation
ISSUE DATE: February 1, 2021

SUBMITTAL DEADLINE:  March 1, 2021

ISSUING AGENCY: North Carolina Department of Transportation
Technical Services Division

SYNOPSIS

Hereinafter, the term “Contractor” or “CM/GC” refers collectively to either a singular contractor, a joint
venture made up of more than one contractor, or a team with a prime contractor and subcontractors.

The Department desires to obtain a Construction Manager / General Contractor (CM/GC) as part of
the delivery of a multi-disciplined project which includes the replacement of five bridges and highway
construction along 1-40 in Haywood County. The Department will provide the project design and
inspection team to work with the Contractor during the Pre-construction and construction phases.
Design and inspection services are not included in this advertisement.

CONSTRUCTION MANAGER/GENERAL CONTRACTOR (CM/GC) Project Delivery Method

The Construction Manager / General Contractor (CM/GC) project delivery method allows the use of a
construction manager during the design process to provide input on the design. During the design
phase, the construction manager provides advice, including constructability review, scheduling,
pricing, risk analysis, and phasing, to assist in designing a more efficient and well-designed project. The
construction manager may subsequently act as the general contractor and construct the project if the
department and the construction manager-general contractor reach agreement on a price for
construction.

The Construction Manager / General Contractor is selected based on qualifications and demonstrated
competency. The CM/GC process consists of a two-phased contracting approach where the contractor,
acting as construction manager (CM), provides services during planning, design, and estimating of the
project. During the preconstruction phase of the project, the contractor works as part of an integrated
team with the Department and its design team providing constructability support, input regarding
scheduling and phasing, and other input that helps the owner design a more constructible project.
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The contractor will prepare incremental cost estimates in conjunction with design refinement;
ultimately resulting in developing the schedule, scope, and cost to construct the project. During this
phase, the contractor works under an agreement much like a design consultant and is paid for their
services.

Potential benefits of the CM/GC method include but are not necessarily limited to saving project costs,
lowering operational costs and/or project lifecycle costs, improving constructability, enhancing
innovation, reducing risk, expediting project delivery by contracting with the CM/GC contractor early in
the design process and negotiating price and schedule for construction before all design is complete,
being able to begin construction on portions of the project before all design for the project is complete,
and shortening construction schedules.

For the CM/GC selection process NCDOT procures professional services on a qualifications, experience,
and expertise basis from the selected CM/GC contractor early in the design phase to offer suggestions
on innovations, cost and schedule savings, and constructability issues. Upon shortlist, the CM/GC’s will
submit a CM/GC fixed-markup percentage in a separate, sealed envelope. Proposers shall state their
proposed CM/GC fixed mark-up percentage, identified as a percentage, and carried out to two (2)
decimals points (e.g., 0.00%). The CM/GC fixed markup will be applied to the Construction Agreed Price
(CAP) provided the service contract’s Construction Phase option is exercised.

Upon completion of the design, or individual design packages, the CM/GC contractor and NCDOT
negotiate an agreed upon price for the construction, and then the CM/GC contractor acts as a general
contractor to complete construction. If an acceptable price cannot be reached, the project will be
advertised following the Department’s normal competitive bidding process and the Preconstruction
Phase Service contract will not be extended into the Construction Phase. The selected CM/GC
contractor will be excluded from bidding on the construction project. The contract can employ a price
administered on a cost-reimbursable basis, with unit price and lump-sum items.

This solicitation is part of a two-step process in selecting a qualified-Construction Contractor for the
construction management portion of the project. Successful responders to this RFLOI will be shortlisted
and provided the opportunity to submit a Statement of Qualification (SO0Q) as part of a subsequent
Request for Qualification (RFQ) solicitation. While CM/GC is specifically intended to provide contractors
and the Department greater collaboration during the design and constructability of the project,
successful responders must also demonstrate the ability to construct all components of the project.

Project Description

NCDOT proposes to use the Construction Manager/General Contractor (“CM/GC”) selection process,
and then enter into a CM/GC contract with the selected construction contractor. The project includes
but is not limited to pre-construction and, if a negotiated price is agreed to, construction services,
environmental and quality management, safety, contract administration and all necessary support
services. The Haywood County Bridge Replacements Project (“the project” or “this project”) is located
along 1-40 in Haywood County, between exit 7 and exit 15, and will include the replacement of the
following bridges:

Bridge 57 at Exit 7- Structure Number 430057

Bridge 124 over SR 1388 — Structure Number 430124

Bridge 142 over Pigeon River — Structure Number 430142

Bridge 159 over SR 1388 — Structure Number 430159

Bridge 171 over SR 1388 and Jonathon Creek — Structure Number 430171



SCOPE OF WORK

The North Carolina Department of Transportation (NCDOT) is soliciting proposals for the services of a
CM/GC contractor for the following contract scope of work:

As described previously, this RFLOI is part of a two-step process used to procure a CM/GC contractor
for the preconstruction portion of the subject project. Responses to this RFLOI will be screened, and
successful responders will be shortlisted and provided an opportunity to submit Statement of
Qualifications, SOQ, to a subsequent Request for Qualifications, RFQ, solicitation. The Contractor that
is ultimately selected from the RFQ will be awarded a contract to provide services for the
preconstruction portion of the CM/GC project. These services may include the following:

(1) Constructability Review - The CM/GC contractor will be required to become an integrated part
of the design team and provide input and feedback relating to constructability of the project as well
as provide innovation to create greater value for the Department. The CM/GC contractor will also be
required to provide input to replace 5 bridges utilizing appropriate accelerated bridge construction
(ABC) techniques unique to each location.

(2) Risk Analysis - The CM/GC contractor will be required to participate in regular risk reviews and
multiple risk management workshops designed to identify and quantify risks associated with the
project.

(3) Cost Estimating - The CM/GC contractor will be required to prepare estimates at various intervals
throughout the preconstruction phase of the project. These estimates will be compared to others
prepared by the Department and/or an independent cost estimator. The CM/GC contractor must be
prepared to engage in an "open-book" discussion of the various components that make up its own
opinion of cost.

(4) Scheduling - The CM/GC contractor will be required to prepare construction schedules with each
estimate submittal that demonstrate the CM/GC contractor can deliver key work components within
the needed deliverable timeframe.

The CM/GC contractor will be required to be available for virtual and / or in-person meetings, office or
on site, through the duration of the preconstruction phase. The goal of the preconstruction portion of
the project is for the Department and CM/GC contractor to arrive at a mutually agreeable opinion of
probable construction cost and schedule, and to proceed with construction of the project.

The following describe the key components of work that make up the scope of the project:
e Provide input for Accelerated Bridge Construction (ABC) Techniques which can be utilized to
replace the five existing bridges based on the one alternative provided by the Department for

each bridge site.

e Provide construction cost estimates to be utilized for project budgeting and programming
purposes.

e Assist in identifying constructability issues and providing input in the maintenance of traffic
concept.

e Identify construction impacts and constraints related to the replacement of the five existing
bridges.

e Participate in a Value Planning Session to assist in the refinement of the provided alternative
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for each site to further develop alternative.

Bonding Capacity - The successful CM/GC Contractor must demonstrate the ability to provide
construction bonding for up to $100 million for this project.

See NCDOT Guidelines for Awarding Construction Manager/General Contractor Projects and additional
information under Provided Material located on the website or can be accessed via the Design-Build

website.

PROPOSED CONTRACT TIME:

The contract will consist of 3 phases, Phase 1 will contain Bridge No. 57 with an anticipated contract
duration of 1 year; Phase 2 will contain Bridge Nos. 159 and 171 with an anticipated contract duration
of 2 year; Phase 3 will contain Bridge Nos. 124 and 142 with an anticipated contract duration of 2 year;
which results in a total anticipated completed contract time of 5 years.

PROPOSED CONTRACT PAYMENT TYPE:

Preconstruction — Payment is anticipated to be in a technical/professional services contract for the
duration of the preconstruction phase.

Construction Phase — Negotiation of Construction Cost Proposals including a Construction Agreed
Price (CAP).

SUBMITTAL/SUBMISSION REQUIREMENTS

All Letter of Interests (LOI) are limited to ten (10) pages inclusive of the cover sheet and shall be
typed on 8-1/2” x 11” sheets, single-spaced, one-sided.

ONLY ELECTRONIC LOIs WILL BE ACCEPTED.

LOls should be submitted in .pdf format using software such as Adobe, CutePDF, PDF Writer, Docudesk
deskPDF, etc.

One copy of the LOI should be sent as a .pdf file, to the Design-Build e-mail address
(designbuild@ncdot.gov). A confirmation email will be sent as an electronic receipt when your LOI is
received at the designbuild email address. Paper copies are not required. The subject line should
contain the Contractor’s Name, and “LOI for CM/GC Services — I-40 Bridges”.

In addition, all questions regarding this LOI should be sent to the Design-Build email address
(designbuild@ncdot.gov).

LOIs SHALL be received electronically no later than 5:00 P.M., March 1, 2021. LOls received after this
deadline will not be considered.

The Department reserves the right to reject all LOIs and not proceed with procurement.

SELECTION PROCESS

Following is a general description of the selection process:

e The NCDOT Selection Committee will review all qualifying LOI submittals.
e The NCDOT Selection Committee MAY, at the Department’s discretion, short list between 2
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and 5 to provide Statement of Qualifications.

PREQUALIFICATION

NCDOT requires all contractors be pre-qualified to propose on construction of this project. CM/GC
contractors will be required to complete these requirements to provide responses to the RFLOI. Any
contractor wishing to be considered must be properly registered with the Office of the Secretary of
State in order to submit responses to the RFLOI.

SELECTION CRITERIA

In selecting a contractor/team, the selection committee will take into consideration qualification
information including such factors as:

1. 30% = Experience completing complex projects within or prior to contractual timeframes with
an emphasis on successful Bridge Replacement projects.

2. 30% = Bridge Construction and Maintenance of Traffic Qualifications.

3. 20% = Experience in utilizing Accelerated Bridge Construction Techniques (ABC) using
innovative planning, design, materials, and construction techniques.

4. 20% = Understanding of alternative delivery methods in either private or public projects.

ORGANIZATION AND INFORMATION REQUIREMENTS

The LOI must be addressed to Mr. David Stark, PE; Project Engineer and must include the name,
address, telephone number, and e-mail address of the prime contact person for this RFLOI.

The LOI must also include the information outlined below:

Chapter 1 - Introduction
The Introduction should demonstrate the contractor’s overall qualifications to fulfill
the requirements of the scope of work and must contain the following elements of
information:

=  Expression of contractor’s interest in the work;

=  Summation of information contained in the letter of interest.

= Briefly describe contractor’s experience with CM/GC, Design-Build, or
Progressive Design-Build.

= Briefly describe the contractor’s experience with accelerated bridge
construction replacement projects and the resources necessary to complete
them.

= Briefly describe the contractor’s significant Bridge Construction Experience
and Maintenance of Traffic on Interstate and/or high-volume facilities.

Chapter 2 - Team Qualifications
This chapter should elaborate on the general information presented in the
introduction, to establish the credentials and experience of the contractor to
undertake this type of effort.

The following must be included:



= |dentify recent, similar projects the contractor, acting as the prime contractor,
has conducted which demonstrates its ability to conduct and manage the
project. Provide a synopsis for each project and include the date completed,
and contact person.

Chapter 3 - Team Experience

This chapter should identify the Project Manager, other key Team Members and
his/her qualifications for the proposed work. Specifically, the Department is interested
in the experience, expertise, and total quality of the contractor’s proposed team. Also,
include the team’s organization chart for the Project / Plan. The contractor shall
provide an estimate of the percentage and a list of work in the construction phase that
will be self-performed and for the work to be subcontracted. A Capacity Chart / Graph
(available work force) should also be included. Any other pertinent information should
also be listed in this section.

Chapter 4 - Technical Approach
The contractor shall provide information on its understanding of, means and methods
regarding maintenance of traffic, and approach to accomplish the construction
completion of each site based on the information provided. The technical approach
shall include the use of any accelerated bridge construction (ABC) techniques and any
innovative ideas/approaches, and a draft schedule to achieve the replacement of the
five bridges.

SUBMISSION SCHEDULE AND KEY DATES

RFLOI Release — February 1, 2021
Deadline for LOI Submission — March 1, 2021
Shortlist Announced * - March 11, 2021

* Notification will ONLY be sent to shortlisted contractors.



